## **CITY OF KAUKAUNA**

## PROJECT 2-22 KENNETH AVENUE AREA UTILITY RELAY - PHASE 2

EIGHTH STREET, SEVENTH STREET, SIXTH STREET, WHITNEY STREET, SULLIVAN AVENUE, HENDRICKS AVENUE, & MAIN AVENUE

B13 Furnish, install, and maintain traffic control, 1 Lump Sum, all complete for:

B14 Furnish mobilization/demobilization of all needed equipment, 1 Lump Sum, all complete for:

ONITA - SANITARY SEWER		CARL BOWERS & SUNS		DE GROOT INC.		FEARER & SUNS		JUSSAKT BRUS.		DORNER INC.		PIS CONTRACTORS		ADVANCE	CONSTRUCTION
TEM DESCRIPTION	QUANTITY UNITS	S UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE
A1 Furnish and Install 8" PVC Sanitary Sewer, 3985 lineal feet, more or less, all complete for:	3985 LF	\$57.50	\$229,137.50	\$58.90	\$234,716.50	\$63.00	\$251,055.00	\$67.00	\$266,995.00	\$65.00	\$259,025.00	\$82.00	\$326,770.00	\$140.00	\$557,900.00
A2 Furnish and Install 10" PVC Sanitary Sewer, 848 lineal feet, more or less, all complete for:	848 LF	\$67.00	\$56,816.00	\$61.56	\$52,202.88	\$71.00	\$60,208.00	\$74.00	\$62,752.00	\$78.00	\$66,144.00	\$81.00	\$68,688.00	\$147.00	\$124,656.00
A3 Furnish and Install 12" PVC Sanitary Sewer, 1076 lineal feet, more or less, all complete for:	1076 LF	\$83.00	\$89,308.00	\$86.00	\$92,536.00	\$85.00	\$91,460.00	\$82.00	\$88,232.00	\$100.00	\$107,600.00	\$114.00	\$122,664.00	\$202.50	\$217,890.00
Furnish and Install 48" Diameter Sanitary Manhole, 201.92 vertical feet, more or less, all complete for:	201.92 VF	\$430.00	\$86,825.60	\$477.92	\$96,501.61	\$460.00	\$92,883.20	\$480.00	\$96,921.60	\$417.00	\$84,200.64	\$485.00	\$97,931.20	\$448.00	\$90,460.16
A5 Abandon Sanitary Sewer Manhole, 3 each, more or less, all complete for:	3 EA	\$500.00	\$1,500.00	\$505.00	\$1,515.00	\$750.00	\$2,250.00	\$500.00	\$1,500.00	\$341.00	\$1,023.00	\$555.00	\$1,665.00	\$500.00	\$1,500.00
A6 Abandon 12" Sanitary Sewer Main, 189.5 lineal feet, more or less, all complete for:	189.5 LF	\$8.00	\$1,516.00	\$15.15	\$2,870.93	\$5.00	\$947.50	\$12.00	\$2,274.00	\$12.00	\$2,274.00	\$10.00	\$1,895.00	\$10.00	\$1,895.00
Furnish and install 4" PVC laterals in public right of way, 5895 lineal feet, more or less, all complete for:	5895 LF	\$55.00	\$324,225.00	\$40.13	\$236,566.35	\$55.00	\$324,225.00	\$54.00	\$318,330.00	\$61.00	\$359,595.00	\$81.00	\$477,495.00	\$114.00	\$672,030.00
Furnish and install 6" PVC laterals in public right of way, 100 lineal feet, more or less, all complete for:	100 LF	\$60.00	\$6,000.00	\$45.45	\$4,545.00	\$62.00	\$6,200.00	\$55.00	\$5,500.00	\$67.00	\$6,700.00	\$90.00	\$9,000.00	\$118.50	\$11,850.00
9 Furnish and install 4" PVC private laterals excavated, 200 lineal feet including turf restoration, more or less, all complete for:	200 LF	\$75.00	\$15,000.00	\$72.52	\$14,504.00	\$55.00	\$11,000.00	\$49.00	\$9,800.00	\$65.00	\$13,000.00	\$75.00	\$15,000.00	\$10.00	\$2,000.00
0 Furnish and install 6" PVC private laterals excavated, 50 lineal feet including turf restoration, more or less, all complete for:	50 LF	\$80.00	\$4,000.00	\$75.75	\$3,787.50	\$60.00	\$3,000.00	\$55.00	\$2,750.00	\$70.00	\$3,500.00	\$92.00	\$4,600.00	\$20.00	\$1,000.00
Furnish and Pipe Burst 4" HDPE Private lateral to interior cleanout, 2000 lineal feet, more or less, all complete for:	2000 LF	\$10.00	\$20,000.00	\$10.40	\$20,800.00	\$10.00	\$20,000.00	\$10.50	\$21,000.00	\$10.60	\$21,200.00	\$10.25	\$20,500.00	\$10.00	\$20,000.00
Furnish and Pipe Burst 6" HDPE Private lateral to interior cleanout, 50 lineal feet, more or less, all complete for:	50 LF	\$20.00	\$1,000.00	\$20.81	\$1,040.50	\$20.00	\$1,000.00	\$21.00	\$1,050.00	\$21.10	\$1,055.00	\$10.50	\$525.00	\$20.00	\$1,000.00
Furnish and install new interior cleanout, including all interior connections, 100 Each, more or less, all complete for:	100 EA	\$1,500.00	\$150,000.00	\$1,560.45	\$156,045.00	\$1,500.00	\$150,000.00	\$1,575.00	\$157,500.00	\$1,584.00	\$158,400.00	\$1,545.00	\$154,500.00	\$1,500.00	\$150,000.00
Furnish and Pipe Burst 4" HDPE Private lateral with LEAD WATER set-up, 600 lineal feet, more or less, all complete for:	600 LF	\$10.00	\$6,000.00	\$10.40	\$6,240.00	\$10.00	\$6,000.00	\$10.50	\$6,300.00	\$10.60	\$6,360.00	\$10.25	\$6,150.00	\$10.00	\$6,000.00
Furnish and install new interior cleanout with LEAD WATER set-up, including interior connections, 20 each, all complete for:	20 EA	\$1,500.00	\$30,000.00	\$1,560.45	\$31,209.00	\$1,500.00	\$30,000.00	\$1,575.00	\$31,500.00	\$1,584.00	\$31,680.00	\$1,545.00	\$30,900.00	\$1,500.00	\$30,000.00
Furnish exterior connection for pipe bursting, including all restoration, 5 each, more or less, all complete for:	5 EA	\$2,000.00	\$10,000.00	\$2,080.60	\$10,403.00	\$2,000.00	\$10,000.00	\$2,100.00	\$10,500.00	\$2,112.00	\$10,560.00	\$2,055.00	\$10,275.00	\$2,000.00	\$10,000.00
Furnish and install new floor drain, including clean up and restoration, 80 each, more or less, all complete for:	80 EA	\$150.00	\$12,000.00	\$156.05	\$12,484.00	\$150.00	\$12,000.00	\$157.50	\$12,600.00	\$158.00	\$12,640.00	\$155.00	\$12,400.00	\$150.00	\$12,000.00
Provide televising for all new sanitary sewer main, 5909 lineal feet, more or less, all complete for:	5909 LF	\$1.50	\$8,863.50	\$1.41	\$8,331.69	\$1.25	\$7,386.25	\$1.30	\$7,681.70	\$1.30	\$7,681.70	\$1.30	\$7,681.70	\$1.22	\$7,208.98
Provide televising for all new sanitary sewer laterals, 158 each, more or less, all complete for:	158 EA	\$100.00	\$15,800.00	\$106.05	\$16,755.90	\$98.00	\$15,484.00	\$110.00	\$17,380.00	\$100.00	\$15,800.00	\$98.00	\$15,484.00	\$95.00	\$15,010.00
		UNIT TOTAL	\$1,067,991.60	UNIT TOTAL	\$1,003,054.85	UNIT TOTAL	\$1,095,098.95	UNIT TOTAL	\$1,120,566.30	UNIT TOTAL	\$1,168,438.34	UNIT TOTAL	\$1,384,123.90	UNIT TOTAL	\$1,932,400
UNIT B - GENERAL/RESTORATION															
M DESCRIPTION	QUANTITY UNITS	S UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRICE	UNIT PRICE	TOTAL PRIC
Furnish and install granular backfill as directed by Engineer, 500 tons, more or less, all complete for:	500 TON	\$12.50	\$6,250.00	\$21.36	\$10,680.00	\$14.00	\$7,000.00	\$22.00	\$11,000.00	\$13.70	\$6,850.00	\$17.00	\$8,500.00	\$11.15	\$5,575.00
Furnish and install 1 1/4" dense graded base, 8000 tons, more or less, all complete for:	8000 TON	\$12.50	\$100,000.00	\$13.28	\$106,240.00	\$12.25	\$98,000.00	\$13.00	\$104,000.00	\$16.40	\$131,200.00	\$0.01	\$80.00	\$13.56	\$108,480.00
Furnish and install 3" stone base, 1000 tons, more or less, all complete for:	1000 TON	\$12.50	\$12,500.00	\$14.14	\$14,140.00	\$14.00	\$14,000.00	\$14.00	\$14,000.00	\$16.40	\$16,400.00	\$20.00	\$20,000.00	\$13.56	\$13,560.00
Furnish, install, full depth saw cutting of all pavements and walk, 1 Lump Sum, all complete for:	1 LS	\$5,000.00	\$5,000.00	\$6,565.00	\$6,565.00	\$4,500.00	\$4,500.00	\$5,000.00	\$5,000.00	\$12,167.00	\$12,167.00	\$12,455.00	\$12,455.00	\$20,000.00	\$20,000.00
Furnish all prep work for asphalt overlay, including milling, butt joints, fine grading, etc., 1 Lump Sum, all complete for:	1 LS	\$177,450.00	\$177,450.00	\$184,601.24	\$184,601.24	\$181,000.00	\$181,000.00	\$186,500.00	\$186,500.00	\$187,343.00	\$187,343.00	\$182,375.00	\$182,375.00	\$177,450.00	\$177,450.00
Adjust Manholes with required rings, 12 each, more or less, all complete for:	12 EA	\$455.00	\$5,460.00	\$757.50	\$9,090.00	\$465.00	\$5,580.00	\$500.00	\$6,000.00	\$440.00	\$5,280.00	\$555.00	\$6,660.00	\$455.00	\$5,460.00
Furnish and install 2" asphalt overlay, 34300 square yards, more or less, all complete for:	34300 SY	\$12.75	\$437,325.00	\$13.26	\$454,818.00	\$13.00	\$445,900.00	\$13.40	\$459,620.00	\$13.50	\$463,050.00	\$13.10	\$449,330.00	\$12.75	\$437,325.0
Furnish and install 2" asphalt trench patch, 216 square yards, more or less, all complete for:	216 SY	\$27.50	\$5,940.00	\$28.61	\$6,179.76	\$28.00	\$6,048.00	\$28.90	\$6,242.40	\$29.00	\$6,264.00	\$28.25	\$6,102.00	\$27.50	\$5,940.00
Furnish and install 2" asphalt patches for sidewalk and driveway patches, 100 tons, more or less, all complete for:	100 TON	\$250.00	\$25,000.00	\$260.08	\$26,008.00	\$255.00	\$25,500.00	\$263.00	\$26,300.00	\$264.00	\$26,400.00	\$255.00	\$25,500.00	\$250.00	\$25,000.00
Remove tree and stump, 1 each, more or less, all complete for:	1 EA	\$2,000.00	\$2,000.00	\$1,515.00	\$1,515.00	\$1,000.00	\$1,000.00	\$2,500.00	\$2,500.00	\$1,200.00	\$1,200.00	\$1,740.00	\$1,740.00	\$1,000.00	\$1,000.00
Furnish and install turf restoration for all disturbed areas public work, 1 Lump Sum, all complete for:	1 LS	\$20,000.00	\$20,000.00	\$36,865.00	\$36,865.00	\$12,515.00	\$12,515.00	\$7,000.00	\$7,000.00	\$20,981.00	\$20,981.00	\$41,700.00	\$41,700.00	\$35,000.00	\$35,000.00
Furnish, install, and maintain all erosion control, including all inlet proection, 1 Lump Sum, all complete for:	1 LS	\$2,500.00	\$2,500.00	\$4,545.00	\$4,545.00	\$5,200.00	\$5,200.00	\$6,500.00	\$6,500.00	\$3,600.00	\$3,600.00	\$6,795.00	\$6,795.00	\$6,000.00	\$6,000.00
	,											1			

DE GROOT INC.

FEAKER & SONS

JOSSART BROS.

DORNER INC.

PTS CONTRACTORS

ADVANCE CONSTRUCTION

**CARL BOWERS & SONS** 

LS

LS

\$3,000.00

\$50,000.00

UNIT TOTAL

TOTAL BASE BID

\$3,000.00

\$50,000.00

\$852,425.00

\$1,067,991.60

\$852,425.00

\$1,920,416.60

\$29,290.00

\$35,372.73

UNIT TOTAL

TOTAL BASE BID

\$29,290.00

\$35,372.73

\$925,909.73

\$1,003,054.85

\$925,909.73

\$1,928,964.58

\$5,100.00

\$54,000.00

UNIT TOTAL

TOTAL BASE BID

\$5,100.00

\$54,000.00

\$865,343.00

\$1,095,098.95

\$865,343.00

\$1,960,441.95

\$27,000.00

\$32,000.00

UNIT TOTAL

TOTAL BASE BID

\$27,000.00

\$32,000.00

\$893,662.40

\$1,120,566.30

\$893,662.40

\$2,014,228.70

\$27,450.00

\$42,687.00

UNIT TOTAL

TOTAL BASE BID

\$27,450.00

\$42,687.00

\$950,872.00

\$1,168,438.34

\$950,872.00

\$2,119,310.34

\$13,360.00

\$32,255.00

UNIT TOTAL

TOTAL BASE BID

\$13,360.00

\$32,255.00

\$806,852.00

\$1,384,123.90

\$806,852.00

\$2,190,975.90

\$26,000.00

\$40,750.00

UNIT TOTAL

TOTAL BASE BID

\$26,000.00

\$40,750.00

\$907,540.00

\$1,932,400.14

\$907,540.00

\$2,839,940.14

ALTERNATE UNIT AA - WATER MAIN (DAVIS BACON & AMERICAN IRON AND STEEL)																
ITEM DESCRIPTION	QUANTITY	Y UNITS	UNIT PRICE	TOTAL PRICE												
AA1 Furnish and install 6" PVC Water Main, 153 lineal feet, more or less, all complete for:	153	LF	\$85.25	\$13,043.25	\$46.46	\$7,108.38	\$95.00	\$14,535.00	\$60.00	\$9,180.00	\$78.00	\$11,934.00	\$115.00	\$17,595.00	\$121.00	\$18,513.00
AA2 Furnish and install 8" PVC Water Main, 5330 lineal feet, more or less, all complete for:	5330	LF	\$61.00	\$325,130.00	\$67.08	\$357,536.40	\$85.00	\$453,050.00	\$69.00	\$367,770.00	\$66.00	\$351,780.00	\$93.00	\$495,690.00	\$98.00	\$522,340.00
AA3 Furnish and install 6" Water Valve, 12 each, more or less, all complete for:	12	EA	\$2,300.00	\$27,600.00	\$2,568.43	\$30,821.16	\$2,005.00	\$24,060.00	\$2,500.00	\$30,000.00	\$2,445.00	\$29,340.00	\$2,295.00	\$27,540.00	\$2,197.00	\$26,364.00
AA4 Furnish and install 8" Water Valve, 16 each, more or less, all complete for:	16	EA	\$3,000.00	\$48,000.00	\$3,324.29	\$53,188.64	\$2,600.00	\$41,600.00	\$3,250.00	\$52,000.00	\$3,189.00	\$51,024.00	\$2,950.00	\$47,200.00	\$3,050.00	\$48,800.00
AA5 Furnish and install 7.5' Bury Hydrants, 12 each, more or less, all complete for:	12	EA	\$6,200.00	\$74,400.00	\$6,457.94	\$77,495.28	\$5,565.00	\$66,780.00	\$6,300.00	\$75,600.00	\$6,715.00	\$80,580.00	\$6,380.00	\$76,560.00	\$6,369.00	\$76,428.00
AA6 Furnish and install 1" water service set on 8" main, 133 each, more or less, all complete for:	133	EA	\$600.00	\$79,800.00	\$1,160.59	\$154,358.47	\$630.00	\$83,790.00	\$630.00	\$83,790.00	\$727.00	\$96,691.00	\$790.00	\$105,070.00	\$851.00	\$113,183.00
AA7 Furnish and install 1" water service, 5004 lineal feet, more or less, all complete for:	5004	LF	\$39.50	\$197,658.00	\$30.25	\$151,371.00	\$41.00	\$205,164.00	\$47.00	\$235,188.00	\$50.00	\$250,200.00	\$83.00	\$415,332.00	\$42.50	\$212,670.00
AA8 Furnish and install Temporary water service, 5330 lineal feet, more or less, all complete for:	5330	LF	\$0.01	\$53.30	\$10.10	\$53,833.00	\$0.01	\$53.30	\$4.00	\$21,320.00	\$5.40	\$28,782.00	\$5.00	\$26,650.00	\$12.50	\$66,625.00
AA9 Excavate & Plug 16"x6" tee at 7th & Main, 1 each, all complete for:	1	EA	\$2,500.00	\$2,500.00	\$3,030.00	\$3,030.00	\$2,170.00	\$2,170.00	\$2,500.00	\$2,500.00	\$1,401.00	\$1,401.00	\$2,440.00	\$2,440.00	\$2,295.00	\$2,295.00
AA10 Salvage Hydrants, Close Valves, and Remove Boxes, 1 Lump Sum, all complete for:	1	LS	\$10,000.00	\$10,000.00	\$10,100.00	\$10,100.00	\$9,180.00	\$9,180.00	\$10,000.00	\$10,000.00	\$3,675.00	\$3,675.00	\$4,055.00	\$4,055.00	\$600.00	\$600.00
Furnish and install private water service replacement for existing copper - Pulled along with sewer, 500 lineal feet, more or less,	500															
all complete for:		LF	\$5.00	\$2,500.00	\$5.20	\$2,600.00	\$5.00	\$2,500.00	\$5.25	\$2,625.00	\$5.30	\$2,650.00	\$5.80	\$2,900.00	\$5.00	\$2,500.00
AA12 Furnish and install private water service for existing copper - Pulled separate, 150 lineal feet, more or less, all complete for:	150	LF	\$50.00	\$7,500.00	\$53.03	\$7,954.50	\$50.00	\$7,500.00	\$52.50	\$7,875.00	\$52.80	\$7,920.00	\$69.50	\$10,425.00	\$50.00	\$7,500.00
AA13 Provide interior water service reconnection, 10 each, more or less, all complete for:	10	EA	\$500.00	\$5,000.00	\$520.15	\$5,201.50	\$500.00	\$5,000.00	\$525.00	\$5,250.00	\$528.00	\$5,280.00	\$515.00	\$5,150.00	\$500.00	\$5,000.00
AA14 Provide new electrical grounding as required due to water service replacement, 10 each, more or less, all complete for:	10	EA	\$450.00	\$4,500.00	\$468.14	\$4,681.40	\$450.00	\$4,500.00	\$472.50	\$4,725.00	\$475.00	\$4,750.00	\$465.00	\$4,650.00	\$450.00	\$4,500.00
ALTERNATE UNIT BB - GENERAL/RESTORATION (DAVIS BACON & AMERICAN IRON AND STEEL)			UNIT TOTAL	\$797,684.55	UNIT TOTAL	\$919,279.73	UNIT TOTAL	\$919,882.30	UNIT TOTAL	\$907,823.00	UNIT TOTAL	\$926,007.00	UNIT TOTAL	\$1,241,257.00	UNIT TOTAL	\$1,107,318.00
ITEM DESCRIPTION	QUANTITY	YUNITS	UNIT PRICE	TOTAL PRICE												
BB1 Furnish and install granular backfill as directed by Engineer, 500 tons, more or less, all complete for:	500	TON	\$12.50	\$6,250.00	\$21.36	\$10,680.00	\$14.00	\$7,000.00	\$26.00	\$13,000.00	\$13.70	\$6,850.00	\$17.00	\$8,500.00	\$11.15	\$5,575.00
BB2 Furnish and install 1 1/4" dense graded base, 8000 tons, more or less, all complete for:	8000	TON	\$12.50	\$100,000.00	\$13.28	\$106,240.00	\$12.25	\$98,000.00	\$16.00	\$128,000.00	\$16.40	\$131,200.00	\$0.01	\$80.00	\$13.56	\$108,480.00
BB3 Furnish and install 3" stone base, 1000 tons, more or less, all complete for:	1000	TON	\$12.50	\$12,500.00	\$14.14	\$14,140.00	\$14.00	\$14,000.00	\$17.00	\$17,000.00	\$16.40	\$16,400.00	\$20.00	\$20,000.00	\$13.56	\$13,560.00
BB4 Furnish, install, full depth saw cutting of all pavements and walk, 1 Lump Sum, all complete for:	1	LS	\$5,000.00	\$5,000.00	\$6,565.00	\$6,565.00	\$5,000.00	\$5,000.00	\$6,000.00	\$6,000.00	\$12,167.00	\$12,167.00	\$12,455.00	\$12,455.00	\$20,000.00	\$20,000.00
BB5 Furnish all prep work for asphalt overlay, including milling, butt joints, fine grading, etc., 1 Lump Sum, all complete for:	1	LS	\$177,450.00	\$177,450.00	\$184,601.24	\$184,601.24	\$180,000.00	\$180,000.00	\$186,500.00	\$186,500.00	\$187,343.00	\$187,343.00	\$182,375.00	\$182,375.00	\$177,450.00	\$177,450.00
BB6 Adjust Manholes with required rings, 12 each, more or less, all complete for:	12	EA	\$455.00	\$5,460.00	\$757.50	\$9,090.00	\$465.00	\$5,580.00	\$500.00	\$6,000.00	\$440.00	\$5,280.00	\$555.00	\$6,660.00	\$455.00	\$5,460.00
BB7 Furnish and install 2" asphalt overlay, 34300 square yards, more or less, all complete for:	34300	SY	\$12.75	\$437,325.00	\$13.26	\$454,818.00	\$13.00	\$445,900.00	\$13.40	\$459,620.00	\$13.50	\$463,050.00	\$13.10	\$449,330.00	\$12.75	\$437,325.00
	216	SY	\$27.50	\$5,940.00	\$28.61	\$6,179.76	\$28.00	\$6,048.00	\$28.90	\$6,242.40	\$29.00	\$6,264.00	\$28.25	\$6,102.00	\$27.50	\$5,940.00
BB8 Furnish and install 2" asphalt trench patch, 216 square yards, more or less, all complete for:	100	TON			\$260.08											\$25,000.00
BB9   Furnish and install 2" asphalt patches for sidewalk and driveway patches, 100 tons, more or less, all complete for:	100		\$250.00	\$25,000.00		\$26,008.00	\$255.00	\$25,500.00	\$263.00	\$26,300.00	\$264.00	\$26,400.00	\$255.00	\$25,500.00	\$250.00	
BB10 Remove tree and stump, 1 each, more or less, all complete for:	1	EA	\$2,000.00	\$2,000.00	\$1,515.00	\$1,515.00	\$1,200.00	\$1,200.00	\$2,800.00	\$2,800.00	\$1,200.00	\$1,200.00	\$1,735.00	\$1,735.00	\$1,000.00	\$1,000.00
BB11 Furnish and install turf restoration for all disturbed areas public work, 1 Lump Sum, all complete for:	1	LS	\$20,000.00	\$20,000.00	\$36,865.00	\$36,865.00	\$15,260.00	\$15,260.00	\$11,000.00	\$11,000.00	\$20,981.00	\$20,981.00	\$41,680.00	\$41,680.00	\$35,000.00	\$35,000.00
BB12 Furnish, install, and maintain all erosion control, including all inlet proection, 1 Lump Sum, all complete for:	1	LS	\$2,500.00	\$2,500.00	\$4,545.00	\$4,545.00	\$6,500.00	\$6,500.00	\$7,000.00	\$7,000.00	\$3,600.00	\$3,600.00	\$5,785.00	\$5,785.00	\$6,000.00	\$6,000.00
BB13 Furnish, install, and maintain traffic control, 1 Lump Sum, all complete for:	1	LS	\$3,000.00	\$3,000.00	\$29,290.00	\$29,290.00	\$5,100.00	\$5,100.00	\$28,000.00	\$28,000.00	\$27,450.00	\$27,450.00	\$13,360.00	\$13,360.00	\$26,000.00	\$26,000.00
B14 Furnish mobilization/demobilization of all needed equipment, 1 Lump Sum, all complete for:	1	LS	\$50,000.00	\$50,000.00	\$35,372.73	\$35,372.73	\$54,000.00	\$54,000.00	\$60,000.00	\$60,000.00	\$42,687.00	\$42,687.00	\$32,255.00	\$32,255.00	\$40,750.00	\$40,750.00
ALTERNATE LINET CO. LEAD WATER CERVICE (DAVIC PACON & AMERICAN IRON AND CTELL)	7		UNIT TOTAL	\$852,425.00	UNIT TOTAL	\$925,909.73	UNIT TOTAL	\$869,088.00	UNIT TOTAL	\$957,462.40	UNIT TOTAL	\$950,872.00	UNIT TOTAL	\$805,817.00	UNIT TOTAL	\$907,540.00
ALTERNATE UNIT CC - LEAD WATER SERVICE (DAVIS BACON & AMERICAN IRON AND STEEL)  ITEM  DESCRIPTION	QUANTITY	y UNITS	UNIT PRICE	TOTAL PRICE												
CC1 Pull Preparation and Setup for Lead Water Service Replacement, 99 each, more or less, all complete for:	99	EA	\$2,500.00	\$247,500.00	\$2,600.75	\$257,474.25	\$2,500.00	\$247,500.00	\$2,625.00	\$259,875.00	\$2,639.00	\$261,261.00	\$2,570.00	\$254,430.00	\$2,500.00	\$247,500.00
CC2 Pull 1" Water Service with Sanitary Service (water service cost only), 1000 lineal feet, more or less, all complete for:	1000	LF	\$5.00	\$5,000.00	\$5.20	\$5,200.00	\$5.00	\$5,000.00	\$5.25	\$5,250.00	\$5.30	\$5,300.00	\$5.15	\$5,150.00	\$5.00	\$5,000.00
CC3 Pull 1" Water Service separately, 1970 lineal feet, more or less, all complete for:	1970	LF	\$5.00	\$9,850.00	\$5.20	\$10,244.00	\$5.00	\$9,850.00	\$5.25	\$10,342.50	\$5.30	\$10,441.00	\$5.15	\$10,145.50	\$5.00	\$9,850.00
CC4 Provide interior water service reconnetion, 99 each, more or less, all complete for:	99	EA	\$350.00	\$34,650.00	\$364.11	\$36,046.89	\$350.00	\$34,650.00	\$367.50	\$36,382.50	\$370.00	\$36,630.00	\$360.00	\$35,640.00	\$350.00	\$34,650.00
CC5 Provide new electrical grounding as required due to water service replacement, 99 each, more or less, all complete for:	99	EA	\$450.00	\$44,550.00	\$468.14	\$46,345.86	\$450.00	\$44,550.00	\$472.50	\$46,777.50	\$475.00	\$47,025.00	\$465.00	\$46,035.00	\$450.00	\$44,550.00
To the first incomed grounding as required due to make service reprocedingly, as each, more or reas, an oblighete tot.	1 33		UNIT TOTAL	\$341,550.00	UNIT TOTAL	\$355,311.00	UNIT TOTAL	\$341,550.00	UNIT TOTAL	\$358,627.50	UNIT TOTAL	\$360,657.00	UNIT TOTAL	\$351,400.50	UNIT TOTAL	\$341,550.00
				,		,		,		, , <b></b>	5 1 5 II. II	,		1,		
			SUB-TOTAL UNIT A	\$1,067,991.60	SUB-TOTAL UNIT A	\$1,003,054.85	SUB-TOTAL UNIT A	\$1,095,098.95	SUB-TOTAL UNIT A	\$1,120,566.30	SUB-TOTAL UNIT A	\$1,168,438.34	SUB-TOTAL UNIT A	\$1,384,123.90	SUB-TOTAL UNIT A	\$1,932,400.14
			SUB-TOTAL UNIT B	\$852,425.00	SUB-TOTAL UNIT B	\$925,909.73	SUB-TOTAL UNIT B	\$865,343.00	SUB-TOTAL UNIT B	\$893,662.40	SUB-TOTAL UNIT B	\$950,872.00	SUB-TOTAL UNIT B	\$806,852.00	SUB-TOTAL UNIT B	\$907,540.00
			TOTAL BASE BID	\$1,920,416.60	TOTAL BASE BID	\$1,928,964.58	TOTAL BASE BID		TOTAL BASE BID	· ·	TOTAL BASE BID	\$2,119,310.34	TOTAL BASE BID	\$2,190,975.90	TOTAL BASE BID	\$2,839,940.14
			SUB-TOTAL	\$797,684.55	SUB-TOTAL	\$919,279.73	SUB-TOTAL	\$919,882.30	SUB-TOTAL	\$907,823.00	SUB-TOTAL	\$926,007.00	SUB-TOTAL	\$1,241,257.00	SUB-TOTAL	\$1,107,318.00
			ALTERNATE A SUB-TOTAL		ALTERNATE A SUB-TOTAL		ALTERNATE A SUB-TOTAL	· ·	SUB-TOTAL	,	ALTERNATE A SUB-TOTAL		ALTERNATE A SUB-TOTAL	. , ,	ALTERNATE A SUB-TOTAL	. , ,
			ALTERNATE B SUB-TOTAL	\$852,425.00	ALTERNATE B SUB-TOTAL	\$925,909.73	ALTERNATE B SUB-TOTAL	\$869,088.00	ALTERNATE B SUB-TOTAL	\$957,462.40	ALTERNATE B SUB-TOTAL	\$950,872.00	ALTERNATE B SUB-TOTAL	\$805,817.00	ALTERNATE B SUB-TOTAL	\$907,540.00
			ALTERNATE C	\$341,550.00	ALTERNATE C	\$355,311.00	ALTERNATE C	\$341,550.00	ALTERNATE C	\$358,627.50	ALTERNATE C	\$360,657.00	ALTERNATE C	\$351,400.50	ALTERNATE C	\$341,550.00
			I TOTAL I		TOTAL		TOTAL	I .	TOTAL	I .	TOTAL		I TOTAL	I .	I TOTAL	

TOTAL ALTERNATE BID

\$2,130,520.30

TOTAL ALTERNATE BID TOTAL ALTERNATE BID

\$2,223,912.90

TOTAL ALTERNATE BID

\$2,237,536.00

TOTAL ALTERNATE BID

\$2,398,474.50

\$2,356,408.00

TOTAL ALTERNATE BID

\$2,200,500.46

\$1,991,659.55

TOTAL

ALTERNATE BID